Key No. 23437 - 1-84, CENTENNIAL IC TO FRANKLIN IC, CANYON CO

Canyon County

Item No Description Qry Unit
104-005A |PARTNERING 100,000.00 | CA
105-010A |DISPUTE REVIEW BOARD - THREE MEMBER 135,000.00 | CA
107-019A |SURVEY MONUMENT PRESERVATION 40,000.00 |CA
110-005A |TRAINING 11,692.00 |HR
201-005A |CLEARING & GRUBBING 23.00 | ACRE
202-005A |SELECTIVE REM OF TREES INCLUDING STUMPS 100.00 | EACH
203-005A |REMOVAL OF OBSTRUCTIONS 1.00 (LS
203-006A |REMOVAL OF SIGN 71.00 | EACH
203-007A |REMOVAL OF SIGN (OVERHEAD) 3.00| EACH
203-010A |ASBESTOS REMOVAL AND DISPOSAL 1,000.00 | CA
203-015A |REMOVAL OF BITUMINOUS SURFACE 12,493.00 | SY
203-020A |REMOVAL OF BRIDGE - FULL 1.00 | EACH
203-021A |REMOVAL OF BRIDGE - PARTIAL 1.00 | EACH
203-055A |REMOVAL OF CONCRETE PAVEMENT 107,829.00 |SY
203-060A |REMOVAL OF CONCRETE SIDEWALK 891.00 | SY
203-070A |REMOVAL OF CURB & GUTTER 31,744.00 | FT
203-075A |REMOVAL OF FENCE 8,879.00 | FT
203-080A |REMOVAL OF GUARDRAIL 671.00 | FT
203-080B |REMOVAL OF BARRIER 9,156.00 | FT
203-090A |REMOVAL OF INLET 106.00 | EACH
203-095A |REMOVAL OF MANHOLE 31.00 |EACH
203-121A |REMOVAL OF MISCELLANEOUS ITEMS (ISLAND) 4,641.00 |SY
203-122A |REMOVAL OF MISCELLANEOUS ITEMS (LUMINAIRE) 44.00 | EACH
203-123A |REMOVAL OF MISCELLANEOUS ITEMS (PIPE) 19,135.00 | FT
203-130A |REMOVAL OF PAVEMENT MARKINGS 217,707.00 | FT
205-005A |EXCAVATION 118,934.00 | CY
205-005B | EXCAVATION (STORMWATER FACILITY) 53,238.00 | CY
205-030A |BORROW (CENTENNIAL POND) 39,200.00 | CY
205-030B |BORROW (INDIANA POND) 186.00 | CY
205-040A |GRANULAR BORROW 25,256.00 | CY
205-060A |WATER FOR DUST ABATEMENT 4,608.00 | MG
205-095A |SOFT SPOT REPAIR 100,000.00 |CA
205-100A |GUARDRAIL TERMINAL GRADING 7.00| EACH
210-005A |STRUCTURE EXCAVATION SCHEDULE NO. 1 7,491.00 | CY
210-015A |COMPACTING BACKFILL 3,136.00 | CY
212-011A |FIBER WATTLE 13,736.00 | FT
212-060A |STABILIZED CONSTRUCTION ENTRANCE 3.00|EACH
212-095A |INLET PROTECTION (FILTER INSERT) 217.00 |EACH
212-095B |INLET PROTECTION (FIBER WATTLE) 13.00 | EACH
212-105A |WATER AND POLLUTION 50,000.00 | CA
212-110A |WATER POLLUTION CONTROL MANAGER 1.00|LS
213-005A |TOPSOIL 16,373.00 | CY




251-005A | MIGRATORY BIRD TREATY ACT COMPLIANCE 15,000.00 | CA
301-005A | GRANULAR SUBBASE 76,911.00 | TON
301-010A |GRANULAR SUBBASE 1,142.00 | CY
303-022A |3/4" AGGREGATE TYPE B FOR BASE 138,426.40 | TON
401-020A | CSS-1 DIL EMUL ASPH FOR TACK COAT 6,155.00 | GAL
405-245A | APPROACH 1.00 | EACH
405-410A |SUPERPAVE HMA PAVEMENT CLASS SP-T (CL 3T INCL ASPH&ADD) 13,461.00 | TON
405-425A |SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-2 1,970.00 | TON
405-455A | SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-5 910.00 | TON
409-015A | CONCRETE PAVEMENT (10") 23,840.00 | SY
409-015A | CONCRETE PAVEMENT (13") 118,523.00 | SY
502-025A |CONCRETE CLASS 40-A 2,477.00 | CY
502-140A | CONCRETE CLASS 40-A SCHEDULE NO. 1 289.20 | CY
502-310A |CONCRETE CLASS 40 AF SCHEDULE NO. 2 996.20 | CY
502-380A |PRESTRESSED WF GIRDER (66" DEPTH) 2,280.00 | FT
502-430A |CONCRETE PARAPET - 42" SINGLE SLOPE 461.50 | FT
502-435A | APPROACH SLAB 1,386.30|SY
503-005A | METAL REINFORCEMENT 670,093.00 | LB
503-010A | METAL REINFORCEMENT SCHEDULE NO. 1 44,908.00 | LB
503-015A | METAL REINFORCEMENT SCHEDULE NO. 2 101,453.00 | LB
503-020A |EPOXY COATED METAL REINFORCEMENT 100,568.00 | LB
504-015A |STRUCTURAL STEEL 1,300.00|LB
504-025A |STRUCTURAL STEEL HANDRAIL 984.00 | FT
505-045A |PROVIDE & DRIVE STEEL H PILE (14 X 117) 3,875.00 | FT
505-197A |PROVIDE & DRIVE TEST PILE (HP-14 x 117) 188.00 |FT
505-205C |PROVIDE & INSTALL PILE SHOES OR TIPS 64.00 | EACH
505-215A |SPLICE STEEL PILE BEFORE DRIVING 64.00 | EACH
505-215B |SPLICE STEEL PILE DURING DRIVING 64.00 | EACH
507-005A |ELASTOMERIC BEARINGS PLAIN (1.25" X 16" X 26") 32.00 | EA
509-005A |NON-STRUCTURAL CONCRETE (CLASS 22) 140.00 | CY
521-005A |DYNAMIC PILE TESTING 2.00 |[EA
521-010A |CAPWAP ANALYSIS 4.00|EA
551-005A | PREPARED & PLACED PPC OVERLAY 3,493.90 | SY
551-010A |FURNISHED PPC OVERLAY MATERIAL 84.90| CY
560-005A |DEWATERING FOUNDATION (10TH AVENUE BRIDGE) 1.00|LS
560-005A |DEWATERING FOUNDATION (SOUND WALL) 1.00|LS
566-010A | COMPRESSION EXPANSION JOINT (PER PLAN) 277.70 | FT
574-005A | ANTI-GRAFFITI COATING 78,967.00 | SF
574-005A | ANTI-GRAFFITI COATING 14,030.00 | SF
575-005A | TEXTURED CONCRETE SURFACE 1,252.00|SY
575-005A | TEXTURED CONCRETE SURFACE 8,774.00 | SY
576-005A |(GFRP) REINFORCEMENT 1,690.00 | FT
577-005A |PILE SLEEVES (30" DIAMETER) 873.00 | FT
579-005A |BOND REINFORCING STEEL 1.00|LS
581-005A | CONCRETE CRACK REPAIR PREPARATION 250.00 | FT
581-010A |CONCRETE CRACK EPOXY INJECTION 2.00 | GAL




582-005A |PATCH AND REPAIR OF CONCRETE SURFACE 1,140.00 | SF
582-010A |PATCH AND REPAIR OF CONCRETE DECK 45.00 | SF
584-005A | TEMPORARY SHORING (10TH AVENUE BRIDGE) 1.00|LS
584-005A | TEMPORARY SHORING (SOUND WALL) 1.00|LS
584-005B |TEMPORARY SHORING (FOR TEMPORARY TRAFFIC CONTROL) 1.00|LS
586-005A | UTILITY CONDUIT 1.00|LS
604-045A | 24" IRRIGATION PIPE 133.00 | FT
604-055A | 30" IRRIGATION PIPE 20.00 | FT
605-025A | 12" STORM SEWER PIPE 1,425.00 | FT
605-045A | 24" STORM SEWER PIPE 23,816.00 | FT
605-055A |30" STORM SEWER PIPE 7,676.00 | FT
605-065A |36" STORM SEWER PIPE 2,071.00 | FT
605-450A | MANHOLE (72" FLAT TOP) 2.00|EACH
605-465A | MANHOLE TYPE C 69.00 | EACH
605-467A | MANHOLE TYPE D 48.00 | EACH
605-470A |SEDIMENT & OIL TRAP MANHOLE 5.00| EACH
605-505A | CATCH BASIN TYPE 1A 51.00 | EACH
605-525A | CATCH BASIN TYPE 3A 11.00| EACH
605-630A |INLET TYPE 8 11.00 | EACH
608-025A |12" APRON FOR PIPE 1.00 | EACH
608-045A | 24" APRON FOR PIPE 1.00 | EACH
609-025A | MINOR STR (IRRIGATION STRUCTURE) 3.00 |[EACH
609-025B | MINOR STR (24" CONCRETE HEADWALL) 5.00 |[EACH
609-025C | MINOR STR (36" CONCRETE HEADWALL) 2.00 |[EACH
610-035A |FENCE TY 4 (72") 7,700.00 | FT
610-200A |GATE TY 3 (20 FT DBL LEAF) 3.00 |[EACH
612-005A | W-BEAM GUARDRAIL 591.00 | FT
612-010A | CONCRETE BARRIER TRANSITION 20.00| EACH
612-050A | GUARDRAIL TERMINAL 7.00 |[EACH
612-120A | GUARDRAIL TRANSITION, LOW SPEED 1.00 | EACH
612-120B | GUARDRAIL TRANSITION, HIGH SPEED 6.00 | EACH
612-150A | CONCRETE BARRIER 12,448.00 | FT
612-155A | CONCRETE TERMINALTY A 3.00 |[EACH
612-175A | CAST-IN-PLACE CONCRETE BARRIER (BRIDGE MEDIAN) 228.80 | FT
614-015A |SIDEWALK 865.00|SY
614-020A | DRIVEWAY 44.00 | SY
614-025A | CURB RAMP 223.00|SY
615-256A |CURBTYPE 1 1,021.00 | FT
615-492A |CURB & GUTTER TYPE 2 3,286.00 | FT
615-493A |CURB & GUTTER TYPE 3 10,345.00 | FT
616-010A |SIGNSTYB 779.00 | SF
616-015A |SIGNSTYC 3,948.00 | SF
616-031B | OVERHEAD CANTILEVER SIGN STRUCTURE (35' SPAN) 1.00 | EACH
616-031C | OVERHEAD CANTILEVER SIGN STRUCTURE (45' SPAN) 6.00 | EACH
616-035A |SIGN BRACKETS & BRACE ANGLES 1,429.00|LB
616-040A |BRKAWY STL SIGN POSTTY A 8,456.00 | LB




616-045A |BRKAWY STL SIGN POST TY B 4,121.00|LB
616-050A |BRKAWY STL SIGN POSTTY E 984.00 | LB
616-060A |BRKAWY STL SIGN POST INSTTY A 44.00 | EACH
616-065A | BRKAWY STL SIGN POST INSTTY B 39.00 | EACH
616-070A |BRKAWY STL SIGN POST INSTTY E 23.00 | EACH
616-080A |REINSTALL SIGNS 6.00| EACH
617-005A |DELINEATORTY 1 12.00| EACH
617-010A |DELINEATORTY 2 144.00 | EACH
617-015A |DELINEATORTY 3 12.00| EACH
617-045A |DELINEATORTY 9 817.00 | EACH
617-050A |MILEPOSTTY 1 4.00| EACH
618-010A |RIGHT-OF-WAY MARKER 4.00| EACH
619-010A |ILLUMINATION TY 2 1.00|LS
620-020A |PLANTING TREE (SEEDLING or CONTAINER) (4' TALL) 36.00 | EACH
620-020B | PLANTING TREE (SEEDLING or CONTAINER) (3" CALIPER) 5.00| EACH
620-020C |PLANTING TREE (SEEDLING or CONTAINER) (2.5" CALIPER) 14.00 | EACH
620-025A |PLANTING SHRUB (BARE-ROOT or CONTAINER) (#5 CONTAINER) 600.00 | EACH
621-005A |SEED BED PREPARATION 11.07 | ACRE
621-010A |SEEDING (PERMANENT) 11.07 | ACRE
621-010B |SEEDING (TEMPORARY) 29.27 | ACRE
621-035A |FERTILIZING 11.07 | ACRE
621-065A |HYDRA APPLIED EROSION CONTROL PROD 39.98 | ACRE
624-005A | LOOSE RIPRAP 93.00|CY
626-010A | TEMPORARY TRAFFIC CONTROL SIGNS 4,673.00 | SF
626-035A | BARRICADETY 2 6.00 | EACH
626-040A |BARRICADETY 3 15.00 | EACH
626-050A | DRUMS 387.00 | EACH
626-071A |ARROW BOARDTY B 130.00 [HR
626-076A | ARROW BOARDTY C 1,440.00 |HR
626-100A | MISC TEMPORARY TRAF CONT ITEMS 30,000.00 | CA
626-105A | TRAF CNTL MAINTENANCE 3,200.00 | HR
626-112A |FLOOD LIGHTS 5,000.00 | HR
626-115B | PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) 2,616.00 | DAY
626-116A | TEMP CONCRETE BARRIER 33,420.00 | FT
626-117A |R&R TEMP CONCRETE BARRIER 48,720.00 | FT
626-118A | TEMP CRASH CUSHION 14.00 | EACH
626-120A |FLAGGER CONTROL 200.00 |HR
626-121A |R&R TEMP CRASH CUSHION 18.00 | EACH
626-135A | WEIGHTED BASE TUBULAR MARKERS 110.00 | EACH
626-140A |SURFACE-MOUNTED TUBULAR MARKERS 13.00 | EACH
630-005A |T,W,S5,A PAVEMENT MARKINGS - WATERBORNE 284.00 | SF
630-010A |T,W,5,A PAVEMENT MARKINGS - PREF THERMO 3,131.00 | SF
630-025A |LONG PAV MKG - WATERBORNE 437,323.00 | FT
640-005A | DRAINAGE GEOTEXTILE 24,228.00|SY
640-010A |RIPRAP/EROSION CONT GEOTEXTILE 392.00|SY
640-015A |SUBGRADE SEPARATION GEOTEXTILE 5,031.00 | SY




640-015A |SUBGRADE SEPARATION GEOTEXTILE TYPE IlI 168,190.00 | SY
645-010A |C3 FIELD LAB 1.00|LS
651-005A |LAWN CONSTRUCTION (SEEDED) 6.90| ACRE
651-015A | FERTILIZER AND SOIL CONDITIONER 301,680.00 | SF
651-025A |SOIL AMENDMENT 12,000.00 | CA
651-030A | MULCH 40,000.00 | CA
656-005A | TRAF SIGNAL INSTALLATION (CENTENNIAL/I-84 WB RAMPS) 1.00|LS
656-005B | TRAF SIGNAL INSTALLATION (10TH/ILLINOIS/I-84 WB RAMPS) 1.00|LS
656-005C | TRAF SIGNAL INSTALLATION (10TH/1-84 EB RAMPS) 1.00|LS
657-015A |RRFB, AC POWERED (10TH/I-84 EB RAMPS) 1.00|LS
675-005A |SURVEY 1.00|LS
675-010A | DIRECTED SURVEYING 100,000.00 | CA
S501-17A | MSE RETAINING WALL (WITH PANEL FACING) 12,018.00 | SF
S501-18A | COPING FOR MSE WALL 746.00 | FT
S501-20A |SP BRIDGE DRILLED SHAFT 15.00 | EACH
S501-30A |SP BRIDGE PROTECTION FENCE FOR CONCRETE PARAPET 856.00 | FT
S501-30B |SP BRIDGE (RIGID INCLUSIONS) 2,079.00 | FT
S501-70A |PAINTING Pedestrian Bridge Railing 11,000.00 | SF
S656-10A | MULTIPLE APPROACH VIDEO DETECTION SYSTEM (CENTENNIAL/I- 1.00 (LS
84 WB RAMPS)
S656-10B | MULTIPLE APPROACH VIDEO DETECTION SYSTEM 1.00 (LS
(10TH/ILLINOIS/I-84 WB RAMPS)
$656-10C | MULTIPLE APPROACH VIDEO DETECTION SYSTEM (10TH/1-84 EB 1.00|LS
RAMPS)
S900-50A |CONTINGENCY AMOUNT - WATERING 15,000.00 | CA
S900-50B | CONTINGENCY AMOUNT - WEED CONTROL 10,000.00 | CA
S900-50C |CONTINGENCY AMOUNT - RIGID INCLUSIONS - REMOVAL OF 10,000.00 | CA
OBSTRUC TIONS
S900-50D |CONTINGENCY AMOUNT - PREDRILLING THROUGH 10,000.00 | CA
OBSTRUCTIONS
S900-50E | CONTINGENCY AMOUNT - FERTILIZER & SOIL ANALYSIS 50,000.00 | CA
S900-50F |CONTINGENCY AMOUNT - DRILLED SHAFT - REMOVAL OF 10,000.00 | CA
OBSTRUCTIO NS
S900-50G | CONTINGENCY AMOUNT - LEAD REMOVAL AND DISPOSAL 5,000.00 |CA
S901-05A |SP CCTV CAMERA POLE AND LOWERING SYSTEM 2.00 |[EACH
S901-05B |SP CCTV VIDEO SYSTEM 2.00 |[EACH
5901-05C |SP SPLICE VAULT 3.00 |[EACH
S901-05D |SP SPLICE ENCLOSURE 3.00 |[EACH
S901-05E |SP FUSION SPLICE 72.00| EACH
S901-05F |SP FIBER TERMINATION 144.00 |[EACH
S901-05G |SP TEST FIBER OPTIC CABLE 216.00 | EACH
S901-05H |SP FIBER OPTIC WORKSHEET 9.00 | EACH
S901-051 |SP ETHERNET SWITCH 6.00 | EACH
S901-05J |SP JUNCTION BOX-TYPE C 9.00 | EACH
S901-05K |SP JUNCTION BOX-TYPE D WITH RISER 7.00 | EACH
S901-05L |SP RWIS-RPU STATION 1.00| EACH




S901-05M | SP RWIS-SENSOR POLE AND TOWER 3.00| EACH
S901-05N | SP RWIS-TEMPERATURE SENSOR SYSTEM 1.00 | EACH
S5901-050 |SP TYPE 334 CABINET 1.00 | EACH
S901-05P |SP CATCH BASIN, 36" VANE GRATE 82.00 | EACH
S901-05Q |SP CATCH BASIN, 72" VANE GRATE 59.00 | EACH
S901-05R |SP CONFLICT MANHOLE 1.00 | EACH
5901-05S |SP REMOVE AND RESET LUMINAIRE 1.00 | EACH
S901-05T |SP POLE-MOUNTED ITS CABINET 1.00 | EACH
5S901-05U |SP OUTLET STRUCTURE 2.00| EACH
S901-05V |SP PINCH VALVE BACKFLOW PREVENTER 2.00|EACH
S901-05W |SP TEMPORARY INLET 8.00| EACH
S901-05X |SP I-84 ILLUM PROTECTION BARRIER 2.00| EACH
S901-05Y |SP FRONTAGE RD ILLUM PROTECTION BARRIER 12.00| EACH
5901-05Z |SP ABANDON AND CAP WELL 1.00 | EACH
S901-06A |SP HIGH FLOW BYPASS MANHOLE 1.00 | EACH
S901-06B |SP HYDRODYNAMIC SEPARATOR 1.00 | EACH
5901-06C |SP REMOVE SEPTIC SYSTEM 1.00 | EACH
S901-06D |SP ISPWC SANITARY SEWER MANHOLE - 48" TYPE A 3.00| EACH
S901-06E |SP ISPWC SERVICE LINE CLEANOUT - 4" 1.00 | EACH
S901-06F |SP ISPWC SEWER SERVICE CONNECTION - 4" 1.00 | EACH
5901-06G |SP TEMPORARY MANHOLE 4.00| EACH
S904-05A |SP ILLUMINATION (HIGH MAST) 1.00|LS
$904-05B | SP ILLUMINATION (UNDERDECK) 1.00|LS
$904-05C |SP ILLUMINATION (PEDESTRIAN) 1.00|LS
$904-05D |SP ILLUMINATION (CITY) 1.00|LS
S904-05E |SP AUTOMATIC TRAFFIC RECORDER (CENTENNIAL-1 OTH) 1.00|LS
S904-05F |SP EMERGENCY VEHICLE PREEMPT DETECTION SYST EM 1.00|LS
(CENTENNIAL/1-84 WB RAMPS)
S904-05G |SP EMERGENCY VEHICLE PREEMPT DETECTION SYST EM 1.00|LS
(10TH/ILLINOIS/1-84 WB RAMPS)
S904-05H |SP EMERGENCY VEHICLE PREEMPT DETECTION SYST EM (10TH/1-84 1.00|LS
EB RAMPS)
5904-051 |SP SIGNAL TIMING TEMP MODS 1.00|LS
S904-05) |SP TEMPORARY SIGNAL - SPAN WIRE SYSTEM 1.00|LS
S904-05K | SP CONCRETE GUARDRAIL PAD 1.00|LS
S904-05L |SP IRRIGATION RESTORATION AND REPAIR 1.00|LS
S904-05M |SP SETTLEMENT MONITORING 1.00|LS
S904-05N |SP PRE-DEMOLITION ASBESTOS INVESTIGATION A ND PAINT 1.00|LS
SAMPLING
S904-050 |SP STRUCTURE DEMO AND SITE CLEANUP (GARAGE) 1.00|LS
S904-05P |SP STRUCTURE DEMO AND SITE CLEANUP (WELL HO USE) 1.00|LS
S911-05A |SP JACKING OF 24" PIPE 809.00 | FT
S911-05B |SP JACKING OF 36" PIPE 233.00 | FT
S911-05C |SP 32" F-SHAPE HALF BARRIER 2,446.00 | FT
S911-05D |SP 32" F-SHAPED BARRIER WITH 1.5' GUTTER PA N 1,893.00 | FT
S911-05E |SP 60" SINGLE SLOPE BARRIER WITH MOMENT SLA B 1,033.00 | FT




S911-05F |SP 42" SINGLE SLOPE BARRIER WITH MOMENT SLA B 1,219.00 | FT
5911-05G |SP CAST-IN-PLACE MEDIAN BARRIERTY 1 1,634.00 | FT
S5911-05H |SP CAST-IN-PLACE MEDIAN BARRIER TY 2 2,300.00 | FT
5911-051 |SP REMOVE AND RESET CONCRETE BARRIER 1,574.00 | FT
5911-05J |SP 12-FIBER CABLE 3,530.00 | FT
S911-05K |SP CONDUIT (2" PC) 4,230.00 | FT
S911-05N |SP CONCRETE MOWSTRIP 11,736.00 | FT
S911-050 |SP 42" CURE IN PLACE LINER 822.00 | FT
S911-05P |SP 27" CURE IN PLACE LINER 547.00 | FT
$911-05Q, |SP 30" SLIP LINER PIPE 1,087.00 | FT
S911-05R |SP JACKING OF 30" PIPE 217.00 | FT
5911-05S |SP IRRIGATION DITCH GRADING 39.00 | FT
S911-05T |SP FUTURE 18" UTILITY SLEEVE 890.00 | FT
5911-05U |SP CONTRAST BLACK PAVEMENT MARKINGS 51,322.00 | FT
S911-05V |SP ISPWC GRAVITY SEWER - 8" C900 PVC 348.00 | FT
S911-05W |SP ISPWC SEWER SERVICE LINE - 4" 111.00 | FT
S911-05X |SP 24" SLIP LINER PIPE 521.00 | FT
S911-05Y |SP 12" WATERLINE ADJUSTMENT 113.00 | FT
$911-05Z |SP 10" WATERLINE ADJUSTMENT 121.00 | FT
S911-06A |SP 8" WATERLINE ADJUSTMENT 24.00 | FT
S911-06B |SP 6" WATERLINE ADJUSTMENT 56.00 | FT
$912-05A |SP SHOULDER SLOPE PAVING 792.00 | SY
$912-05B |SP ISLAND PAVING 535.00 | SY
$912-05C |SP LANDSCAPE REPAIR 250.00 | SY
S913-05A |SP FILTER SAND 14,683.00 | CY
$913-05B |SP TOP DRESSING 148.00 | CY
S$916-05A |SP TRAFFIC CONTROL MANAGER 619.00 | DAY
7629-05A | MOBILIZATION 1.00|LS




